



Republic of the Philippines  
**Autonomous Region in Muslim Mindanao**  
**DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT**  
Barangay Semba, Datu Odin Sinsuat, Maguindanao

## PAMANA PROJECT

### INVITATION TO BID

The Department of Social Welfare and Development, Autonomous Region in Muslim Mindanao (DSWD-ARMM), through the PAMANA 2015 funds intends to apply the sum of One Hundred Seventeen Million Three Hundred Thousand Pesos (P117,300,000.00) being the Approved Budget for the Contract (ABC) to payments under the contract for the construction of 391 various mini-infrastructure projects in the provinces of Basilan, Maguindanao, Lanao Sur-A, and Lanao Sur-B. Bids received in excess of the ABC shall be automatically rejected at bid opening. Bids shall be by Lot/Province.

The DSWD-ARMM now invites bids for mini-infrastructure projects as specified below:

LOT-1 BASILAN COMMUNITY-BASED INFRA. PROJECTS				
NO.	PROVINCE	MUNICIPALITY	BARANGAY	PROPOSED PROJECT/PARTICULAR
1	BASILAN	AKBAR	UPPER SINANGKAPAN	CONSTRUCTION OF SOLAR DRIER, 0.15MX16MX20M
2	BASILAN	AL-BARKA	KUHON LENNUH	CONSTRUCTION OF SOLAR DRIER, 0.15MX16MX20M
3	BASILAN	AKBAR	MANGALUT	CONSTRUCTION OF SOLAR DRIER, 0.15MX16MX20M
4	BASILAN	LAMITAN CITY	LUMUTON	CONSTRUCTION OF SOLAR DRIER, 0.15MX16MX20M
5	BASILAN	UNGKAYA PUKAN	DANIT	CONSTRUCTION OF SOLAR DRIER, 0.15MX16MX20M
6	BASILAN	UNGKAYA PUKAN	SUNGKAYUT	CONSTRUCTION OF SOLAR DRIER, 0.15MX16MX20M
7	BASILAN	UNGKAYA PUKAN	TONG BATO	CONSTRUCTION OF SOLAR DRIER, 0.15MX16MX20M

ABC = PHP 2,100,000.00

LOT-2 LANA DEL SUR-A - CONSTRUCTION OF THIRTEEN (13) BAGSAKAN CENTERS				
NO.	PROVINCE	MUNICIPALITY	BARANGAY	PROPOSED PROJECTS/PARTICULAR
1	LSA	PIAGAPO	APOSONG	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
2	LSA	PIAGAPO	MAMAANUN	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
3	LSA	PIAGAPO	PALAO	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
4	LSA	MARANTAO	LUMBAC KIALDAN	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
5	LSA	MARANTAO	POBLACION	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
6	LSA	MARANTAO	TACUB	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
7	LSA	SAGUIARAN	BATANGAN	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
8	LSA	SAGUIARAN	CADAYON	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
9	LSA	SAGUIARAN	DILIMBAYAN	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
10	LSA	SAGUIARAN	PATPANGKAT	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
11	LSA	WAO	KATUTUNGAN	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
12	LSA	WAO	MILAYA	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)

13	LSA	WAO	PAGALONGAN	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
ABC = PHP 3,900,000.00				

LOT-3 LANA DEL SUR-A - CONSTRUCTION OF 2 LANES OF CONCRETE TIRE PATH				
NO.	PROVINCE	MUNICIPALITY	BARANGAY	PROPOSED PROJECTS/PARTICULAR
1	LSA	MARANTAO	CAMALIG BUBONG	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
2	LSA	PIAGAPO	PALACAT	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
3	LSA	PIAGAPO	PARIDI	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
4	LSA	SAGUIARAN	LIMOGAO	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
5	LSA	SAGUIARAN	MALIWANAG	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
6	LSA	SAGUIARAN	SALOCOD	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
7	LSA	SAGUIARAN	BASAK MAITO	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
8	LSA	SAGUIARAN	BUBONG	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
9	LSA	SAGUIARAN	DILAUSAN	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
10	LSA	SAGUIARAN	GADONGAN	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
11	LSA	SAGUIARAN	LINAO	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
12	LSA	SAGUIARAN	LUMBAC TOROS	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
13	LSA	SAGUIARAN	MIPAGA	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
14	LSA	SAGUIARAN	NATANGCOPAN	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
15	LSA	SAGUIARAN	PANGGAO	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
16	LSA	SAGUIARAN	PANTAON	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
17	LSA	SAGUIARAN	PINDOLONAN	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
18	LSA	SAGUIARAN	POBLACION	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
19	LSA	SAGUIARAN	SUNGGOD	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
20	LSA	TAMPARAN	RAYA TAMPARAN	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
21	LSA	MARANTAO	INUDARAN CAMPONG	2 LANE OF CONCRETE TIRE PATH (0.15MX0.6MX250M)
ABC = PHP 6,300,000.00				

LOT-4 LANA DEL SUR-A - CONSTRUCTION OF ONE HUNDRED FORTY-EIGHT (148) SOLAR DRIERS				
1	LSA	MAGUING	BATO-BATO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
2	LSA	MAGUING	MALUNGUN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
3	LSA	MAGUING	PILIMUKNAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
4	LSA	MAGUING	ILALAG	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
5	LSA	MAGUING	MADAYA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
6	LSA	MAGUING	MAGUING PROPER	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
7	LSA	MAGUING	PAGALONGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
8	LSA	MARANTAO	BANGA PANTAR	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
9	LSA	MARANTAO	BATAL PUNUD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
10	LSA	MARANTAO	CAMALIG BANDARA INGUD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
11	LSA	MARANTAO	CAMALIG POBLACION	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
12	LSA	MARANTAO	CAWAYAN DIALONGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
13	LSA	MARANTAO	LUBO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
14	LSA	MARANTAO	MANTAPOLI	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
15	LSA	MARANTAO	MAUL LUMBACA INGUD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
16	LSA	MARANTAO	MAUL PROPER	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
17	LSA	MARANTAO	NATARON	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)

18	LSA	MARANTAO	PATAIMAS	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
19	LSA	MARANTAO	PUNUD PROPER	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
20	LSA	MARANTAO	TUCA KIALDAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
21	LSA	MARANTAO	CAWAYAN BACOLOD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
22	LSA	MARANTAO	DAANA INGUD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
23	LSA	MARANTAO	PAGALONGAN BACAYAWAN PROPER	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
24	LSA	MARANTAO	MATAMPAY	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
25	LSA	MARANTAO	KIALDAN PROPER	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
26	LSA	MARANTAO	MAUL ILIAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
27	LSA	MARAWI CITY	BANGCO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
28	LSA	MARAWI CITY	GUIMBA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
29	LSA	MARAWI CITY	BITO BUADI PARBA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
30	LSA	MARAWI CITY	MALIMONO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
31	LSA	MARAWI CITY	LILOD SADUC	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
32	LSA	MASIU	MANALOCON TALUB	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
33	LSA	MASIU	TAMBORO CORMATAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
34	LSA	MASIU	UNDA DAYAWAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
35	LSA	MOLUNDO	BUADI-INISUBA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
36	LSA	MULONDO	BAGOANGUD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
37	LSA	MULONDO	BUBONGA GUILOPA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
38	LSA	MULONDO	CORMATAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
39	LSA	MULONDO	GUILOPA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
40	LSA	MULONDO	ILIAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
41	LSA	MULONDO	BUADI ABALA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
42	LSA	MULONDO	DIMARAO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
43	LSA	MULONDO	MADAYA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
44	LSA	MULONDO	PINDOLONAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
45	LSA	PIAGAPO	BAGOA-INGUD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
46	LSA	PIAGAPO	BANSAYAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
47	LSA	PIAGAPO	BOBO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
48	LSA	PIAGAPO	BUALAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
49	LSA	PIAGAPO	BUBONG ILIAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
50	LSA	PIAGAPO	BUBONG MAMAMANUN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
51	LSA	PIAGAPO	BUBONG TAWAAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
52	LSA	PIAGAPO	GACAP	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
53	LSA	PIAGAPO	KALUNGUNAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
54	LSA	PIAGAPO	KATUMBACAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
55	LSA	PIAGAPO	LININDING	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
56	LSA	PIAGAPO	PALING	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
57	LSA	PIAGAPO	PANTAON	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
58	LSA	PIAGAPO	PANTAR	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
59	LSA	PIAGAPO	RADAPAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
60	LSA	PIAGAPO	RADAPAN POBLACION	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
61	LSA	PIAGAPO	SAPINGIT	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
62	LSA	PIAGAPO	TALAO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)

63	LSA	PIAGAPO	TAPOCAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
64	LSA	PIAGAPO	TAPORUG	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
65	LSA	PIAGAPO	TAWAAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
66	LSA	PIAGAPO	UDALO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
67	LSA	PIAGAPO	ILIAN POBLACION	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
68	LSA	PIAGAPO	PINDOLONAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
69	LSA	PIAGAPO	RANTIAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
70	LSA	SAGUIARAN	PANTAO RAYA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
71	LSA	SAGUIARAN	BAGOA INGUD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
72	LSA	SAGUIARAN	CADINGILAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
73	LSA	SAGUIARAN	PAWAK	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
74	LSA	TAMPARAN	BERUAR	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
75	LSA	TAMPARAN	BOCALAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
76	LSA	TAMPARAN	CABASARAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
77	LSA	TAMPARAN	DELAUSAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
78	LSA	TAMPARAN	LINUK ORIENTAL	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
79	LSA	TAMPARAN	LUMBACA INGUD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
80	LSA	TAMPARAN	LUMBACA LILOD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
81	LSA	TAMPARAN	MIONDAS	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
82	LSA	TAMPARAN	NORTH TATAYAWAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
83	LSA	TAMPARAN	OCCIDENTAL LINUK	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
84	LSA	TAMPARAN	PAGAYAWAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
85	LSA	TAMPARAN	PIMBAGO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
86	LSA	TAMPARAN	POBLACION I	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
87	LSA	TAMPARAN	POBLACION II	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
88	LSA	TAMPARAN	POBLACION III	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
89	LSA	TAMPARAN	RAYA BUADI BARAO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
90	LSA	TAMPARAN	TALUB	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
91	LSA	TAMPARAN	TATAYAWAN SOUTH	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
92	LSA	TAMPARAN	TUBOK	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
93	LSA	TAMPARAN	PINDOLONAN MORIATAO SARIP	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
94	LSA	TAMPARAN	LALABUAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
95	LSA	TAMPARAN	LINDONGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
96	LSA	TAMPARAN	DASOMALONG	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
97	LSA	TAMPARAN	PICARABAWAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
98	LSA	TAMPARAN	LUMBAC	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
99	LSA	TAMPARAN	MORIATAO DATU	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
100	LSA	TAMPARAN	MINANGA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
101	LSA	TARAKA	BANDERA BUISAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
102	LSA	TARAKA	BORIONGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
103	LSA	TARAKA	BOROWA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
104	LSA	TARAKA	BUADI AMAO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
105	LSA	TARAKA	BUADI AMUNTA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
106	LSA	TARAKA	BUADI AMUNUD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
107	LSA	TARAKA	BUADI ARORAO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
108	LSA	TARAKA	BUADI ATOPA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
109	LSA	TARAKA	BUADI DAYOMANGGA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)

110	LSA	TARAKA	BUADI DINGUN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
111	LSA	TARAKA	BUADI ONGCALO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
112	LSA	TARAKA	BUCALAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
113	LSA	TARAKA	CADAYONAN BAGUMBAYAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
114	LSA	TARAKA	CARAMAT	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
115	LSA	TARAKA	CARANDANGAN CALOPAAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
116	LSA	TARAKA	DATU MA-AS	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
117	LSA	TARAKA	DILABAYAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
118	LSA	TARAKA	DIMAYON	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
119	LSA	TARAKA	GAPAO BALINDONG	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
120	LSA	TARAKA	ILIAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
121	LSA	TARAKA	LUMASA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
122	LSA	TARAKA	LUMASA PROPER (SALVADOR CONCHA)	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
123	LSA	TARAKA	LUMBAC BAGOINGUD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
124	LSA	TARAKA	LUMBAC BUBONG MAINDANG	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
125	LSA	TARAKA	LUMBAC PITAKUS	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
126	LSA	TARAKA	MALUNGUN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
127	LSA	TARAKA	MANGAYAO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
128	LSA	TARAKA	MARUHOM	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
129	LSA	TARAKA	MASOLUN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
130	LSA	TARAKA	MORIATAO LOKSA DATU	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
131	LSA	TARAKA	PAGALAMATAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
132	LSA	TARAKA	PINDOLONAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
133	LSA	TARAKA	PITAKUS	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
134	LSA	TARAKA	RIRIK	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
135	LSA	TARAKA	SALIPONGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
136	LSA	TARAKA	SAMBOLAWAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
137	LSA	TARAKA	SAMPORNA SALAMATOLLAH	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
138	LSA	TARAKA	SIGAYAN PROPER	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
139	LSA	TARAKA	SOMIORANG BANDINGUN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
140	LSA	TARAKA	SUNDING	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
141	LSA	TARAKA	SUNGGOD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
142	LSA	TARAKA	SUPANGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
143	LSA	TARAKA	TUPA-AN BUADIATUPA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
144	LSA	TUGAYA	DANDAMUN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
145	LSA	WAO	KABATANGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
146	LSA	WAO	SERRAN VILLAGE	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
147	LSA	WAO	AMOYONG	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
148	LSA	WAO	PILINTANGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
ABC = PHP 44,400,000.00				

LOT-5 LANA DEL SUR-B - CONSTRUCTION OF SIXTY-TWO (62) LANES OF CONCRETE PATHWAY				
NO.	PROVINCE	MUNICIPALITY	BARANGAY	PROPOSED PROJECTS/PARTICULAR
1	LSB	BAYANG	CORMATAN	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
2	LSB	BINIDAYAN	MACAGUILING	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
3	LSB	BINIDAYAN	SOLDARORAO	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
4	LSB	BUTIG	TIMBAB	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
5	LSB	GANASSI	PANTAON-A	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
6	LSB	LUMBATAN	PENARING	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
7	LSB	MADALUM	BACAYAWAN	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
8	LSB	MADALUM	BUBONG	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
9	LSB	LUMBACA-UNAYAN	POBLACION	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
10	LSB	LUMBACA-UNAYAN	CALIPAPA	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
11	LSB	LUMBACA-UNAYAN	DIMAPAOK	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
12	LSB	LUMBATAN	DAGO-OK	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
13	LSB	LUMBATAN	DALIPUGA	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
14	LSB	LUMBATAN	LUMBAC	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
15	LSB	BAYANG	POBLACION (BAYANG)	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
16	LSB	BAYANG	SAMPORNA (POB.)	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
17	LSB	BUTIG	SANDAB MADAYA	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
18	LSB	MADAMBA	LUMBACA INGUD	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
19	LSB	MADAMBA	PANGADAPAN	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
20	LSB	BUTIG	COLOYAN TAMBO	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
21	LSB	LUMBACA UNAYAN	LUMBACA DILAUSAN	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
22	LSB	LUMBACA UNAYAN	TRINGUN	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
23	LSB	MADALUM	BAGUA INGUD	1 LANE OF CONCRETE PATHWAY (0.15MX1.2MX250M)
24	LSB	MADAMBA	LINUK	1 LANE OF CONCRETE PATHWAY WITH STAIRWAY (0.15MX1MX250M)
25	LSB	BAYANG	PROPER LALAPUNG	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
26	LSB	MADALUM	UDANGUN	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
27	LSB	BAYANG	BIALAAN	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
28	LSB	BAYANG	ILIAN	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
29	LSB	BAYANG	MIMBALAWAG	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
30	LSB	BAYANG	SUGOD	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
31	LSB	BAYANG	CADAYONAN	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
32	LSB	BINIDAYAN	INGUD	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
33	LSB	BINIDAYAN	PANTAR	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
34	LSB	BUTIG	CABASARAN	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
35	LSB	GANASSI	LUMBAC	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
36	LSB	LUMBATAN	ALOG	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
37	LSB	LUMBATAN	BUBONG MACADAR	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
38	LSB	LUMBATAN	MACADAR	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
39	LSB	LUMBATAN	MINANGA	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
40	LSB	LUMBATAN	PANTAR	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
41	LSB	LUMBAYANAGUE	BALAIGAY	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)

42	LSB	MADALUM	GURAIN	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
43	LSB	MADALUM	RIRAY	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
44	LSB	MADALUM	SALONGABANDING	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
45	LSB	MADAMBA	BUBONG UYAAN	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
46	LSB	MADAMBA	PANTAR	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
47	LSB	BINIDAYAN	BUBONG CABASARAN	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
48	LSB	BUTIG	MALUNGUN	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
49	LSB	MADALUM	PUNUD	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
50	LSB	MADALUM	TAMPORONG	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
51	LSB	MADAMBA	PUNUD	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
52	LSB	LUMBACA-UNAYAN	CALALON	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
53	LSB	LUMBACA-UNAYAN	BETA ORIENTAL	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
54	LSB	SULTAN DUMALONDONG	TAGORANAO	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
55	LSB	MADAMBA	PALAO	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
56	LSB	GANASSI	TABUAN	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
57	LSB	BUTIG	PINDOLONAN	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
58	LSB	LUMBACA UNAYAN	BANGON	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
59	LSB	LUMBACA UNAYAN	BETA PROPER	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
60	LSB	MADALUM	RAYA	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
61	LSB	MADALUM	LIANGAN 1	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
62	LSB	MADAMBA	TABARAN	2 LANE OF CONCRETE TIRE PATH ( 0.15MX0.6MX250M)
ABC = PHP 18,600,000.00				

LOT-6 LANA DEL SUR - B - COMMUNITY-BASED INFRA. PROJECTS				
NO.	PROVINCE	MUNICIPALITY	BARANGAY	PROPOSED PROJECTS/PARTICULAR
1	LSB	BINIDAYAN	TUCA	CONCRETE FOOT BRIDGE WITH RAILINGS MADE OF HOG WIRE AND PVC PIPE (0.15MX1.5MX15M)
2	LSB	BINIDAYAN	OLAMA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
3	LSB	GANASSI	BALINTAD PROPER	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
4	LSB	GANASSI	BAGOA-INGUD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
5	LSB	BUTIG	BAYABAO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
6	LSB	BUTIG	RAGAYAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
7	LSB	BUTIG	TIOWI	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
8	LSB	GANASSI	MACABAO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
9	LSB	MADALUM	PARIDI KALIMUDAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
10	LSB	MADALUM	LINAO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
11	LSB	BALABAGAN	MACAO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
12	LSB	BAYANG	BUBONG RAYA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
13	LSB	BAYANG	CADINGILAN OCCIDENTAL	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
14	LSB	BAYANG	BIABI	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
15	LSB	BAYANG	CADINGILAN ORIENTAL	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
16	LSB	BAYANG	MALIWANAG	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
17	LSB	BAYANG	MAPANTAO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
18	LSB	BAYANG	PAMACOTAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)

19	LSB	BAYANG	TOMONGCAL LIGI	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
20	LSB	BAYANG	PANTAR	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
21	LSB	BAYANG	BANDINGUN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
22	LSB	BAYANG	LIONG	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
23	LSB	BINIDAYAN	BASAK	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
24	LSB	BINIDAYAN	KIALILIDAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
25	LSB	BINIDAYAN	PINDOLONAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
26	LSB	BINIDAYAN	TAMBAC	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
27	LSB	BINIDAYAN	MAINDIG	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
28	LSB	BUTIG	POKTAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
29	LSB	BUTIG	RAYA TIMBAB	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
30	LSB	GANASSI	CAMPONG A RAYA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
31	LSB	GANASSI	PAMALIAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
32	LSB	GANASSI	PANTAON PROPER	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
33	LSB	GANASSI	PINDOLONAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
34	LSB	GANASSI	TALIOGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
35	LSB	LUMBATAN	BAYASUNGON	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
36	LSB	LUMBATAN	DALAMA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
37	LSB	LUMBATAN	LALAPUNG	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
38	LSB	LUMBATAN	LUMBAC BACAYAWAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
39	LSB	LUMBATAN	LUNAY	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
40	LSB	LUMBATAN	PICOTAAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
41	LSB	LUMBATAN	TAMBAC	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
42	LSB	LUMBAYANAGUE	BUALAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
43	LSB	LUMBAYANAGUE	CABUNTUNGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
44	LSB	LUMBAYANAGUE	CASALAYAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
45	LSB	LUMBAYANAGUE	DALAON	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
46	LSB	LUMBAYANAGUE	LAMIN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
47	LSB	LUMBAYANAGUE	MINIROS	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
48	LSB	LUMBAYANAGUE	NANAGUN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
49	LSB	LUMBAYANAGUE	PINDOLONAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
50	LSB	LUMBAYANAGUE	SINGCARA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
51	LSB	LUMBAYANAGUE	CADAYONAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
52	LSB	MADALUM	BASAK	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
53	LSB	MADALUM	GADONGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
54	LSB	MADAMBA	TUCA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
55	LSB	MALABANG	MANANAYO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
56	LSB	PICONG	MAGANDING	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
57	LSB	BAYANG	SAPA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
58	LSB	BAYANG	TOMAROMPONG	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
59	LSB	LUMBATAN	BUAD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
60	LSB	LUMBATAN	BUDI	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
61	LSB	LUMBATAN	LIGUE	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
62	LSB	MADALUM	CABASARAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
63	LSB	BALABAGAN	PURAKAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
64	LSB	BALABAGAN	BAGOA INGUD	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
65	LSB	BAYANG	TOROGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
66	LSB	BUTIG	BUTIG PROPER	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
67	LSB	BUTIG	DOLANGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)



68	LSB	BUTIG	SUNDIG	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
69	LSB	LUMBAYANAGUE	CADINGILAN A	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
70	LSB	MADALUM	DIAMPACA	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
71	LSB	MADALUM	LILITUN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
72	LSB	MADALUM	SABANDING	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
73	LSB	MADALUM	TONGANTONGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
74	LSB	MADAMBA	CABASARAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
75	LSB	MADAMBA	LAKITAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
76	LSB	MADAMBA	UYAAN PROPER	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
77	LSB	MALABANG	MONTAY	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
78	LSB	SULTAN DUMALONDONG	BACAYAWAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
79	LSB	SULTAN DUMALONDONG	LUMBAC	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
80	LSB	SULTAN DUMALONDONG	PAGALONGAN	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
81	LSB	BINIDAYAN	BUBONGARANAO	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
82	LSB	GANASSI	TAGANONOK	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
83	LSB	GANASSI	BATOBATORAY	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
84	LSB	GANASSI	POBLACION	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
85	LSB	LUMBAYANAGUE	PANTAON	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
86	LSB	MADAMBA	BIABE	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
87	LSB	MADAMBA	BAWANG	1 UNIT OF SOLAR DRYER (0.15MX16MX20M)
88	LSB	BALABAGAN	MATAMPAY	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
89	LSB	BALABAGAN	BATUAN	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
90	LSB	BINIDAYAN	POBLACION	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
91	LSB	BINIDAYAN	MASOLUN	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
92	LSB	BINIDAYAN	DANSALAN	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
93	LSB	BINIDAYAN	PICALILANGAN	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
94	LSB	BINIDAYAN	PAGALAMATAN (POB.)	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
95	LSB	BINIDAYAN	BALT MAITO	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
96	LSB	BINIDAYAN	PICOTAAN	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
97	LSB	BUTIG	SAMER	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
98	LSB	GANASSI	PANGADAPUN	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
99	LSB	GANASSI	SEKUN MATAMPAY	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
100	LSB	LUMBAYANAGUE	DILIMBAYAN	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
101	LSB	LUMBAYANAGUE	DIROMOYOD	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
102	LSB	LUMBAYANAGUE	WAGO	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
103	LSB	MADAMBA	PAGAYONAN	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
104	LSB	MALABANG	MATLING	2 UNIT OF SOLAR DRYER (0.15MX8MX10M)
105	LSB	BALABAGAN	CALILANGAN	1 UNIT OF COCO DRYER (7MX7M)
106	LSB	BALABAGAN	MAGULALONG ORIENTAL	1 UNIT OF COCO DRYER (7MX7M)
107	LSB	BALABAGAN	TATAYA	1 UNIT OF COCO DRYER (7MX7M)
108	LSB	BALABAGAN	MATANOG	1 UNIT OF COCO DRYER (7MX7M)
109	LSB	MALABANG	MACAURANDIG	1 UNIT OF COCO DRYER (7MX7M)
110	LSB	BALABAGAN	BARORAO	2 UNITS OF COCO DRYER (3.5MX3.5M)
111	LSB	BALABAGAN	MOLIMOC	2 UNITS OF COCO DRYER (3.5MX3.5M)
112	LSB	MALABANG	TIONGCOP	2 UNITS OF COCO DRYER (3.5MX3.5M)
113	LSB	LUMBAYANAGUE	MAPANTAO BALANGAS	SOLAR DRYER (0.15MX8MX10M)

114	LSB	BINIDAYAN	BAGUIANGEN	SOLAR DRYER (0.15MX8MX10M)
115	LSB	GANASSI	BALINTAD A	SOLAR DRYER (0.15MX8MX10M)
116	LSB	PICONG	MICULABO	SOLAR DRYER (0.15MX8MX10M)
117	LSB	BINIDAYAN	TIMBANGAN	SOLAR DRYER (0.15MX8MX10M)
118	LSB	BAYANG	UPPER LALAPUNG	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
119	LSB	BAYANG	PALAO	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
120	LSB	BUTIG	DILIMBAYAN	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
121	LSB	LUMBAYANAGUE	CABASARAN (POBLACION)	1 UNIT OF BAGSAKAN CENTER, OPEN TYPE (0.15MX6MX8M)
122	LSB	BAYANG	CONDARAAN POBLACION	1 UNIT OF FISH LANDING (4MX8M)
123	LSB	BAYANG	TUCA	1 UNIT OF FISH LANDING (4MX8M)
124	LSB	LUMBAYANAGUE	PITATANGLAN	1 UNIT OF FISH LANDING (4MX8M)
125	LSB	BAYANG	POROTAN	1 UNIT OF FISH LANDING WITH MINI WHARF (2.5MX8M)
ABC = PHP 36,000,000.00				

LOT-7 MAGUINDANAO - COMMUNITY-BASED INFRA. PROJECTS				
NO.	PROVINCE	MUNICIPALITY	BARANGAY	PROPOSED PROJECTS/PARTICULAR
1	MAGUINDANAO	BARIRA	KOROSOYAN	CONSTRUCTION OF BAGSAKAN CENTER
2	MAGUINDANAO	BARIRA	LAMIN	CONSTRUCTION OF BAGSAKAN CENTER
3	MAGUINDANAO	BARIRA	RUMINIMBANG	CONSTRUCTION OF BAGSAKAN CENTER
4	MAGUINDANAO	BARIRA	NABALAWAG	CONSTRUCTION OF BAGSAKAN CENTER
5	MAGUINDANAO	BARIRA	BARIRA (POB.)	CONSTRUCTION OF BAGSAKAN CENTER
6	MAGUINDANAO	BARIRA	LIONG	CONSTRUCTION OF BAGSAKAN CENTER
7	MAGUINDANAO	BARIRA	LIPA	CONSTRUCTION OF BAGSAKAN CENTER
8	MAGUINDANAO	BARIRA	MARANG	CONSTRUCTION OF BAGSAKAN CENTER
9	MAGUINDANAO	BARIRA	GADUNG	CONSTRUCTION OF BAGSAKAN CENTER
10	MAGUINDANAO	BARIRA	LIPAWAN	CONSTRUCTION OF BAGSAKAN CENTER
11	MAGUINDANAO	BARIRA	MINABAY	CONSTRUCTION OF BAGSAKAN CENTER
12	MAGUINDANAO	BARIRA	PANGGAO	CONSTRUCTION OF BAGSAKAN CENTER
13	MAGUINDANAO	BARIRA	TUGAIG	CONSTRUCTION OF BAGSAKAN CENTER
14	MAGUINDANAO	BARIRA	BUALAN	CONSTRUCTION OF SOLAR DRYER
15	MAGUINDANAO	SULTAN SA BARONGIS	PALDONG	CONSTRUCTION OF BAGSAKAN CENTER
16	MAGUINDANAO	SULTAN SA BARONGIS	TUKANAKUDEN	CONSTRUCTION OF BAGSAKAN CENTER
ABC = PHP 4,800,000.00				

LOT-8 MAGUINDANAO - CONSTRUCTION OF SOLAR DRYER AND PEDESTRIAN FOOT BRIDGE				
NO.	PROVINCE	MUNICIPALITY	BARANGAY	PROPOSED PROJECTS/PARTICULAR
1	MAGUINDANAO	SULTAN KUDARAT	KAKAR	CONSTRUCTION OF CONCRETE PEDESTRIAN FOOT BRIDGE
2	MAGUINDANAO	MATANOG	BAYANGA NORTE	CONSTRUCTION OF SOLAR DRYER
3	MAGUINDANAO	MATANOG	BAYANGA SUR	CONSTRUCTION OF SOLAR DRYER
4	MAGUINDANAO	MATANOG	LANGKONG	CONSTRUCTION OF SOLAR DRYER
ABC = PHP 1,200,000.00				

Completion of the projects is required within sixty (60) calendar days upon receipt of the Notice to Proceed to be issued after the signing of contract. Bidders should have completed, within sixty (60) calendar days from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.

Bidding will be conducted through open competitive bidding procedures using a non-discretionary "pass/fail" criterion as specified in the Revised Implementing Rules and Regulations (IRR) of Republic Act (RA) 9184, otherwise known as the "Government Procurement Reform Act". Only Bids from Bidders who passed an eligibility check will be opened. The Bidder with the Lowest Calculated Bid (LCB) shall advance to the post-qualification stage to finally determine its responsiveness for the construction of the aforementioned mini-infrastructures. The Contract shall then be awarded to the Lowest Calculated Responsive Bidder (LCRB) who is determined as such during the post-qualification evaluation.

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from DSWD-ARMM, Regional Social Welfare and Development Center (RESWAD), Barangay Semba, Datu Odin Sinsuat, Maguindanao and inspect the Bidding Documents during office hours (8:00 a.m. to 5:00 p.m., Monday to Friday).

A complete set of Bidding Documents may be purchased by interested Bidders on November 26, 2015 to December 14, 2015 from the Secretariat of the Special Bids and Awards Committee (SBAC) at RESWAD upon payment of a non-refundable fee for the Bidding Documents in the amount of 0.01 percent of the ABC of a Lot a bidder may wish to bid. Only bidder who purchased the Bid Documents shall be accepted.

The DSWD-ARMM will hold a Pre-Bid Conference on December 1, 2015 at the Pinnacle Hotel and Suite, Davao City from 11:00 a.m. to 1:00 p.m., which shall be open only to all interested parties. Only bidders or their authorized representatives shall be allowed to attend.

Bids must be delivered to the above address on or before the prescribed period. All Bids must be accompanied by Bid Security equivalent to 2% of Approved Budget for the Contract in the form of Cash or Manager's Check or Surety Bond equivalent to 30% of the ABC of a particular Lot(s) a bidder may wish to bid.

Bid opening shall be on December 15, 2015 from 9:00 a.m. to 12:00 noon. at the Pinnacle Hotel and Suite, Davao City. Bids will be opened in the presence of the Bidders' authorized representatives who may choose to attend. Late bids shall not be accepted.

The DSWD-ARMM reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without incurring any liability to the affected bidder or bidders.

For further information, please refer to:

*Abdulrackman E. Mama*  
*Head, SBAC Secretariat*  
*CPNo. 0999-982-5269*  
*Email Address No. dswdarmm\_ro@yahoo.com*

*Normina T. Pinguaman*  
*Member, SBAC Secretariat*  
*CP No. 0926-549-7414*  
*Email Address No. dswdpamana@gmail.com*

*Datumanong T. Ebil*  
*Member, SBAC Secretariat*  
*CP No. 0917-728-9903*

*Abdulradzak M. Kalipapa*  
*Member, SBAC Secretariat*  
*CP No. 0906-937-7047*

**HADJA SAMBAY SALIK-SUWAIB, MPA**  
Chairperson  
Special Bids and Awards Committee